STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 10/ 26/ 04 I N SANTA CLARA COUNTY I N SAN JOSE 10/ 28/ 04
CONTRACT NUMBER 04-4396U4 FROM 0. 4 KM NORTH OF BRAHNAM LANE CONTRACT CODE "A '
LOCATI ON 04-SCL-87-0.0/5.1 OVERCRGOSSI NG TO 0.4 KM NORTH OF 283 CONTRACT | TEMS
VI RG NI A STREET OVERCRGOSSI NG
W DEN ROADWAY AND BRI DGE REPAI R FEDERAL AlID ACNH S087-(027)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPGOSALS | SSUED 41 FUND TOTAL HE13 , HA22 59, 657, 000 TOTAL NUMBER OF WORKI NG DAYS 275

NUMBER OF Bl DDERS 5 ENG NEERS EST 46,913, 000. 00 AMOUNT UNDER 6, 730, 279. 00 PERCENT UNDER EST 14. 35
PROGRAM ELEMENTS RIP  RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

40, 182, 721. 00 5 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940

B) 275 DAYS X 15000 FAX 925 961-1925

44,307, 721. 00

P O BOX 2910
LI VERMORE CA 94551

DESI LVA GATES F C | A JONT
VENTURE OF DE SI LVA GATES
CONSTRUCTI ON AND F C |
CONSTRUCTORS

2100 GOODYEAR ROAD

707 742-6000
00835664

40, 990, 925. 14 4

B) 300 DAYS X 15000

45, 490, 925. 14

FAX 707 746-0849
BENI CI A CA 94510

44,310, 543. 50 1 R AND L BROSAMER | NC 925 837-5600

00700218
FAX 925 837-8387

B) 325 DAYS X 15000 P O BOX 238

A+B) 49, 185, 543. 50 ALAMD CA 94507

4 A 44,543,140.00 2 DI ABLO CONTRACTORS | NC 925 552- 8250
B) 360 DAYS X 15000 7 CROW CANYON CT SUI TE 100 FAX 925 5558254

A+B) 49, 943, 140. 00 SAN RAMON CA 94583

5 A) 48,404, 480.70 3 GRANI TE CONSTRUCTI ON' COMPANY 831 724-1011
B) 374 DAYS X 15000 P O BOX 50085 FAX 831 768. 4021

54,014, 480. 70

WATSONVI LLE CA 95077- 5085



04- 43964 Bl D245

04- SCL-87-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 26/ 04 10/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BAYLI NE CONSTRUCTI ON CONCRETE CORE, JO NT SEAL AND CLEAN BRI DGE DECK
OAKLAND CA
BECHO CAST IN DRI LLED HOLE PILES
SALT LAKE CITY UT
CELL CRETE LI GHTVEI GHT CONCRETE
HAYWARD CA
CENTRAL FENCE FENCI NG
SAN LEANDRO CA
FOCUS MASONRY WALL ( PARTI AL)
OAKLAND CA
FOUNDATI ON CONTRACTORS Pl LI NG
CAKLEY CA
FOUNDATI ON STEEL REBAR
STOCKTON CA
FREEWAY ELECTRI C ELECTRI CAL
SAN JOSE CA
GEO GROUT COVPACTI ON GROUTI NG
SQUTH SAN FRANCI SCO CA
HYDRO TECH Pl PE LI NER
FERNLEY NV
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA
CONTI NUED ON NEXT PAGE



04- 43964
04- SCL-87-0
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 28/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

MBI
LI VERMORE CA
MBI

LI VERMORE CA

M F MAHER
VALLEJO CA

PENHALL COVPANY
SAN LEANDRO CA

R E SERRANO
SAN RAMON CA

WALTER C SM TH
CLOVI S CA

WATKI NS AND BORTOLUSSI
SAN RAFAEL CA

CONCRETE BARRI ER

METAL BEAM GUARD RAI LI NG AND SI GN STRUCTURE

M NOR CONCRETE

BRI DGE DEMOLI TI ON

PORTLAND CEMENT CONCRETE PAVEMENT

BORI NG

LANDSCAPI NG



04- 43964
04- SCL-87-0
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 4
10/ 28/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED ON NEXT PAGE

CLEARI NG AND GRUBBI NG ( PARTI AL)

CONCRETE CORI NG ( PARTI AL)

CONCRETE PAVEMENT ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

G RDERS ( PARTI AL)

LANDSCAPI NG ( PARTI AL)

POST TENSI ONI NG ( PARTI AL)

ROADWAY SI GNS ( PARTI AL)

SAW CONCRETE ( PARTI AL)

SEAL PAVEMENT JO NT ( PARTI AL)



04- 43964
04- SCL-87-0 S
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 28/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C CURB COVPANY
SUI SUN CA

ACL
POMONA CA

B AND B DI VERSI FI ED MATERI AL
FAI RFI ELD CA

BAYLI NE CONSTRUCTI ON
CAKLAND CA

BECHO
SALT LAKE CITY UT

CHAVEZ FENCE COVPANY
CAVPBELL CA

CONE ENG NEERI NG
SAN RAMON CA

FREEWAY ELECTRI C
SAN JOSE CA

GEO GROUT I NC
SQUTH SAN FRANCI SCO CA

HARRI S SALI NAS
LI VERMORE CA

HYDRO TECH | NC
FERNLEY NV
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER ( PARTI AL)

Pl PE ( PARTI AL)

TREAT BRI DGE DECK AND JO NT SEAL (PARTI AL)

CAST I N DRI LLED HOLE ( PARTI AL)

FENCI NG ( PARTI AL)

MASONRY ( PARTI AL)

ELECTRI CAL ( PARTI AL)

COVPACTI ON GROUTI NG

REI NFORCI NG STEEL ( PARTI AL)

PI PE LI NI NG



04- 43964 Bl D245

04- SCL-87-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

10/ 26/ 04 10/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 LI NEAR OPTI ONS STRI PI NG ( PARTI AL)
MENLO PARK CA
M BUMGARNER | NC CONCRETE BARRI ER, METAL BEAM GUARD RAI L, CHAIN LI NK FENCE
LI VERMORE CA
M BUMGARNER | NC CRASH CUSHI ON AND OVERHEAD SI GNS ( PARTI AL)
LI VERMORE CA
M F MAHER | NC M NOR CONCRETE ( PARTI AL)
VALLEJO CA
PACI FI C | NTERNATI ONAL GROUT LI GHTWEI GHT EMBANKMVENT MATERI AL AND CELL CONCRETE
BELLI NGHAM WA
PACI FI C STATES ENVI RONMENTAL HAZARDOUS MATERI AL ( PARTI AL)
DUBLI N CA
PENHALL COVPANY DEMOLI TI ON ( PARTI AL)
SAN LEANDRO CA
RUPERT CONSTRUCTI ON BEARI NG PADS ( PARTI AL)
MARTI NEZ CA
S T | TRUCKI NG TRUCKI NG ( PARTI AL)

SANTA CRUZ CA

T D W CONSTRUCTI ON | NC UNDERGROUND ( PARTI AL)
LI VERMORE CA



04- 43964 Bl D245

04- SCL-87-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

10/ 26/ 04 10/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVAR PRESTRESSI NG
CAMPBELL CA
BAY AREA REBAR REBAR
NAPA CA
BEHCO CAST IN DRI LLED HOLE PI LI NG
SALT LAKE CITY UT
CTM BARRI ER TYPE 25 AND 27 ( PARTI AL)
RANCHO CORDOVA CA
CONE ENG NEERI NG MASONRY BLOCK AND SCUNDWALL
SAN RAMON CA
CONFAB PRECAST G RDERS
LATHROP CA
FI NE GRADE EQUI PMENT ROADWAY EXCAVATI ON ( PARTI AL)
LANCASTER CA
FOUNDATI ON CONSTRUCTCRS DRI VEN PI LI NG
CAKLEY CA
FREEWAY ELECTRI C ELECTRI CAL
SAN JOSE CA
GEO GROUT COVPACTI ON GROUTI NG
SOQUTH SAN FRANCI SCO CA
HUGHES CONSTRUCTI ON TEMPORARY SHORI NG ( PARTI AL)
BENI CI A CA

CONTI NUED ON NEXT PAGE



04- 43964 Bl D245

04- SCL-87-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

10/ 26/ 04 10/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HYDRO TECH CURED I N PLACE PI PE AND PLASTI C PI PE LI NER
FERNLEY NV
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI BARRI ER TYPES 50 AND 60 AND SI GN STRUCTURES
LI VERMORE CA
M F MAHER M NOR CONCRETE ( PARTI AL)
VALLEJO CA
NORTH AMERI CAN FENCE FENCI NG
OAKLAND CA
O C JONES AND SONS ASPHALT CONCRETE PAVI NG
BERKELEY CA
PACI FI C | NTERNATI ONAL GROUT LI GHTWEI GHT FI LL AND CELL CONCRETE
BELLI NGHAM WA
PENHALL COVPANY BRI DGE REMOVAL
SAN LEANDRO CA
WALTER SM TH JACKED PI PE ( PARTI AL)
CLOVI S CA
WATKI N AND BORTOLUSSI | RRI GATI ON AND LANDSCAPI NG

SAN RAFAEL CA



04- 43964 Bl D245

04- SCL-87-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 9

10/ 26/ 04 10/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVAR PRESTRESSI NG
CAMPBELL CA
BAY AREA REBAR REBAR
NAPA CA
CONDON AND JOHNSON CAST IN DRI LLED HOLE
OAKLAND CA
CONE ENG NEERI NG SOUND WALL
SAN RAMON CA
CONFAB PRECAST
LATHROP CA
COOPER CRANE PI LES
NOVATO CA
GEO GROUT COVPACTI ON GROUT
SQUTH SAN FRANCI SCO CA
HYDRO TECH CURED I N PLACE PI PE
FERNLEY NV
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI BARRI ERS
LI VERMORE CA
O C JONES AND SONS PAVI NG
BERKELEY CA

CONTI NUED ON NEXT PAGE



04- 43964 Bl D245
04- SCL-87-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 26/ 04 10/ 28/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PACI FI C GROUT CELL CRETE
BELLI NGHAM WA
ST FRANCI S ELECTRI C ELECTRI CAL
HAYWARD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL M LL RENTAL
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

ADVANCED ENVI RONMENTAL
CORDA MADERA CA

BELL CRETE
HAYWARD CA

C C MYERS
RANCHO CORDOVA CA

CHAVEZ FENCE
CAVPBELL CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

FREEWAY ELECTRI C
SAN JOSE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

HAZARDOUS HAULER

CELLULAR CONCRETE

BRI DGE ( PARTI AL)

FENCI NG

SI GN STRUCTURE

ELECTRI CAL



04- 43964
04- SCL-87-0
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 11
10/ 28/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GEO &ROUT
SQUTH SAN FRANCI SCO CA

HEl M BROTHERS
MARTI NEZ CA

HYDRO TECH
FERNLEY NV

KCI
SAN LU S OBl SPO CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

PACI FI C BORI NG
CARUTHERS CA

R E SERRANO
PLEASANT HI LL CA

STANDARD ENG NEERI NG
BREA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

T A RCSE
SAN RAMON CA

CONTI NUED ON NEXT PAGE

COVPACTI ON GROUTI NG

CLEARI NG AND GRUBBI NG

Pl PE LI NER

ERCSI ON CONTRCL

STRI PI NG

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L ( PARTI AL)

JACKED PI PE

PORTLAND CEMENT CONCRETE PAVEMENT

M NOR CONCRETE

CONSTRUCTI ON AREA SI GNS

TRUCKI NG



04- 43964 Bl D245

04- SCL-87-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 12

10/ 26/ 04 10/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 TRAFFI C CONTROL SPECI ALTY TRAFFI C CONTROL
BENI Cl A CA
WATKI' N AND BORTOLUSSI LANDSCAPI NG

SAN RAFAEL CA



04- 43964 Bl D245

04- SCL-87-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 13
10/ 26/ 04 10/ 28/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 135, 000. 00* 135, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUWVP SUM 2,200, 000. 00* 2,200, 000. 00

3 071325 TEMPORARY FENCE ( TYPE ESA) M 260 6. 00 1, 560. 00

4 073028 450 MM TEMPORARY CULVERT M 53 90. 00 4,770.00

5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 13, 500. 00* 13, 500. 00

PREVENTI ON PLAN

6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 40, 000. 00* 40, 000. 00

7 033369 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 350 220.00 77,000. 00

8 033370 TEMPORARY EROSI ON CONTROL %24 14, 000 1.00 14, 000. 00

9 033371 TEMPORARY | NLET EA 2 1, 000. 00 2, 000. 00
10 074029 TEMPORARY SI LT FENCE M 6, 000 4.00 24,000. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 12 1, 500. 00 18, 000. 00
12 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 15 2, 200. 00 33, 000. 00
13 074034 TEMPORARY COVER M 6, 250 4.00 25, 000. 00
14 033372 FI SH FRI ENDLY DI VERSI ON LS LUMP SUM 135, 000. 00* 135, 000. 00
15 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 57, 000. 00* 57, 000. 00
16 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 230, 000. 00* 230, 000. 00
17 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 31 10. 00 310. 00
18 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 60, 500 3. 00 181, 500. 00
19 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 340 10. 00 3, 400. 00
20 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 12, 600 10. 00 126, 000. 00
21 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 550. 00 2,200. 00
22 129000 TEMPORARY RAI LI NG ( TYPE K) M 26, 555 18. 00 477, 990. 00
23 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 570 100. 00 57, 000. 00
24 150206 ABANDON CULVERT EA 4 1, 500. 00 6, 000. 00
25 033373 ABANDON RI SER EA 9 650. 00 5, 850. 00
26 033374 ABANDON PI EZOVETER EA 10 400. 00 4, 000. 00
27 033375 REMOVE SECURI TY FENCE M 22 50. 00 1,100. 00
28 150608 REMOVE CHAI'N LI NK FENCE M 1,780 15. 00 26, 700. 00
29 150668 REMOVE FLARED END SECTI ON EA 1 300. 00 300. 00
30 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 27,100 1.00 27,100. 00
31 150711 REMOVE PAI NTED TRAFFI C STRI PE M 24,400 1.00 24, 400. 00
32 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,220 2.00 8, 440. 00
33 150722 REMOVE PAVEMENT MARKER EA 12, 300 1.00 12, 300. 00
34 150742 REMOVE ROADSI DE SI GN EA 25 80. 00 2, 000. 00
35 150760 REMOVE SI GN STRUCTURE EA 8 3, 000. 00 24, 000. 00
36 033376 REMOVE FRAMED S| GN PANEL EA 13 900. 00 11, 700. 00
37 150771 REMOVE ASPHALT CONCRETE DI KE M 410 2.00 820. 00



04- 43964 Bl D245

04- SCL- 87-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
10/ 26/ 04 10/ 28/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 033377 REMOVE 40 MM PVC WATERLI NE M 30 35. 00 1, 050. 00
39 150805 REMOVE CULVERT M 1, 410 85. 00 119, 850. 00
40 033378 REMOVE UNDERDRAI N M 1,710 45. 00 76, 950. 00
41 150820 REMOVE | NLET EA 49 650. 00 31, 850. 00
42 150821 REMOVE HEADWAL L EA 1 3, 500. 00 3, 500. 00
43 150826 REMOVE MANHOLE EA 1 1, 400. 00 1, 400. 00
44 033379 REMOVE 750 MM VCP SEVER Pl PE M 48 1, 400. 00 67, 200. 00
45 150846 REMOVE CONCRETE PAVEMENT M2 410 15. 00 6, 150. 00
46 150860 REMOVE BASE AND SURFACI NG VB 36 60. 00 2,160. 00
47 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1,970 15. 00 29, 550. 00
48 (S) 151538 RECONSTRUCT CHAI N LI NK RAI LI NG M 56 15. 00 840. 00
49 152430 ADJUST | NLET EA 32 715. 00 22, 880. 00
50 033380 990 MM PLASTI C PI PE LI NER ( SDR=32. 5) M 700 595. 00 416, 500. 00
51 033381 450 MM CURED | N PLACE Pl PE M 380 440. 00 167, 200. 00
52 033382 600 MM CURED | N PLACE Pl PE M 280 530. 00 148, 400. 00
53 033383 750 MM CURED | N PLACE PI PE M 140 820. 00 114, 800. 00
54 033384 1350 MM CURED | N PLACE PI PE M 110 1, 345. 00 147, 950. 00
55 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 16, 300 2. 00 32, 600. 00
56 153210 REMOVE CONCRETE VB 110 160. 00 17, 600. 00
57 153221 REMOVE CONCRETE BARRI ER M 2, 680 27.00 72, 360. 00
58 033385 REMOVE SLOPE PROTECTI ON ( ROCK) VB 235 21. 00 4,935. 00
59 033386 REMOVE SLOPE PROTECTI ON VB 77 85. 00 6, 545. 00

( SACKED CONCRETE)

60 153235 CLEAN BRI DGE DECK MR 6, 330 4.00 25, 320. 00
61 033387 REMOVE AUTOVATI C DRAI NAGE GATE EA 1 190. 00 190. 00
62 033388 CLEANQUT EXI STI NG DRAI NAGE FACI LI TY EA 2 3, 300. 00 6, 600. 00
63 153531 ACCESS OPENI NG, SOFFI T EA 4 1, 650. 00 6, 600. 00
64 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 270. 00 270. 00
65 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 42, 500. 00* 42,500. 00
66 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 57, 300. 00* 57, 300. 00
67 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 35, 000. 00* 35, 000. 00
68 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 37, 300. 00* 37, 300. 00
69 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 45, 500. 00* 45, 500. 00
70 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 21, 800. 00* 21, 800. 00
71 157567 BRI DGE REMOVAL ( PORTI ON), LOCATI ON G LS LUMP SUM 16, 500. 00* 16, 500. 00
72 157568 BRI DGE REMOVAL ( PORTI ON), LOCATI ON H LS LUMP SUM 15, 200. 00* 15, 200. 00
73 157569 BRI DGE REMOVAL ( PORTI ON), LOCATI ON | LS LUMP SUM 3, 200. 00* 3, 200. 00
74 157570 BRI DGE REMOVAL ( PORTI ON), LOCATI ON J LS LUMP SUM 2, 700. 00* 2, 700. 00



04- 43964 Bl D245

04- SCL- 87-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
10/ 26/ 04 10/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
75 157571 BRI DGE REMOVAL ( PORTI ON), LOCATI ON K LS LUMP SUM 39, 000. 00* 39, 000. 00
76 157572 BRI DGE REMOVAL ( PORTI ON), LOCATI ON L LS LUMP SUM 28, 200. 00* 28, 200. 00
77 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 108, 000. 00* 108, 000. 00
78 170101 DEVELOP WATER SUPPLY LS LUMP SUM 108, 000. 00* 108, 000. 00
79 190101 ROADWAY EXCAVATI ON VB 82, 500 17.00 1, 402, 500. 00
80 033389 ROADWAY EXCAVATI ON ( NATURALLY OCCURRI NG VB 21, 200 25. 00 530, 000. 00
ASBESTOS) ( RESTRI CTED)
81 033390 ROADWAY EXCAVATI ON ( NATURALLY OCCURRI NG VB 4, 900 30. 00 147, 000. 00
ASBESTOS) ( HAZARDOUS)
82 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 500. 00* 4, 500. 00
83 033391 ASBESTOS HEALTH AND SAFETY PLAN LS LUMP SUM 4, 500. 00* 4,500. 00
84 033392 DEVATER! NG LS LUMP SUM 20, 000. 00* 20, 000. 00
85 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 921 1, 000. 00 921, 000. 00
86 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) MB 104 1, 500. 00 156, 000. 00
87 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 13,977 20. 00 279, 540. 00
88 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 734 75. 00 55, 050. 00
89 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 14, 115 24. 00 338, 760. 00
90 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 924 135. 00 124, 740. 00
VALL)
91 193114 SAND BACKFI LL VB 32 125. 00 4, 000. 00
92 033393 GROUT BACKFI LL VB 25 425. 00 10, 625. 00
93 033394 COVPACTI ON' GROUTI NG VB 2,900 540. 00 1, 566, 000. 00
94 194001 DI TCH EXCAVATI ON VB 5 245. 00 1, 225. 00
95 033395 LI GHTWEI GHT EMBANKMVENT MATERI AL VB 15, 400 67.00 1, 031, 800. 00
(CELLULAR CONCRETE)
96 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 1, 640 6. 00 9, 840. 00
97 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 11 250. 00 2, 750. 00
98 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 590 1.00 1, 590. 00
99 (S) 203021 FI BER ROLLS M 3,710 12.00 44,520. 00
100 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 500. 00 1, 000. 00
101 (S) 203040 SEED ( EROSI ON CONTROL) KG 110 135. 00 14, 850. 00
102 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 4,790 3. 00 14, 370. 00
103 (S) 033396 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 360 2.00 720. 00
104 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 35, 000. 00* 35, 000. 00
105 033397 REMOVE EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 35, 000. 00* 35, 000. 00
106 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 35, 000. 00* 35, 000. 00
107 208731 200 MM CORRUGATED HI GH DENSI TY M 20 250. 00 5, 000. 00

POLYETHYLENE PI PE CONDUI T



04- 43964 Bl D245

04- SCL- 87-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
10/ 26/ 04 10/ 28/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

108 208798 200 MV VELDED STEEL Pl PE CONDUI T M 64 230. 00 14, 720. 00
(6.35 MM THI CK)

109 208909 EXTEND 200 MV CONDUI T M 24 300. 00 7, 200. 00

110 250401 CLASS 4 AGGREGATE SUBBASE VB 32, 600 15. 00 489, 000. 00

111 260301 CLASS 3 AGGREGATE BASE VB 660 50. 00 33, 000. 00

112 033398 CEMENT TREATED BASE VB 13, 100 87. 00 1, 139, 700. 00

113 290211 ASPHALT TREATED PERVEABLE BASE VB 3, 680 100. 00 368, 000. 00

114 390153 ASPHALT CONCRETE ( TYPE A) TONN 52, 100 55. 00 2, 865, 500. 00

115 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5, 050 2.00 10, 100. 00
AREA)

116 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 330 12. 00 3, 960. 00

117 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 180 12.00 2, 160. 00

118 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 150 12. 00 1, 800. 00

119 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 19 12.00 228. 00

120 395001 LI QU D ASPHALT, SC- 70 (PRI ME COAT) TONN 5 380. 00 1, 900. 00

121 401000 CONCRETE PAVENMENT VB 370 175. 00 64, 750. 00

122 404092 SEAL PAVEMENT JO NT M 1,110 20. 00 22, 200. 00

123 490557 FURNI SH STEEL PILING (HP 310 X 79) M 105 55. 00 5, 775. 00

124 (S) 490558 DRI VE STEEL PILE (HP 310 X 79) EA 4 3, 200. 00 12, 800. 00

125 (S) 490661 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 55 1, 900. 00 104, 500. 00
Pl LI NG

126 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 93 2,900. 00 269, 700. 00
Pl LI NG

127 (S) 490669 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 61 5, 000. 00 305, 000. 00
Pl LI NG

128 (S) 490671 2.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 49 6, 500. 00 318, 500. 00
Pl LI NG

129 (S) 490675 900 MM CAST- | N- DRI LLED- HOLE CONCRETE M 158 1, 100. 00 173, 800. 00
Pl LI NG

130 490706 FURNI SH PI LI NG ( CLASS 900C) M 53 45. 00 2, 385. 00

131 (S) 490707 DRI VE PI LE (CLASS 900C) EA 3 1, 950. 00 5, 850. 00

132 049732 FURNI SH CONCRETE PI LI NG ( CLASS 625 M 299 40. 00 11, 960. 00
MODI FI ED ALT "X")

133 (S) 049733 DRI VE CONCRETE PI LE (CLASS 625 EA 15 1, 000. 00 15, 000. 00
MODI FI ED ALT "X")

134 049734 FURNI SH PI LI NG ( CLASS 625C MODI FI ED) M 889 40. 00 35, 560. 00

135 (S) 049735 DRI VE PI LE (CLASS 625C MODI FI ED) EA 66 1, 000. 00 66, 000. 00

136 049736 FURNI SH PI LI NG ( CLASS 400C MODI FI ED) M 24, 879 40. 00 995, 160. 00
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137 (S) 049737 DRI VE PILE ( CLASS 400C MODI FI ED) EA 1, 359 1, 005. 00 1, 365, 795. 00
138 049738 FURNI SH CONCRETE PI LI NG ( CLASS 400 M 222 40. 00 8, 880. 00
MODI FI ED ALT " X")
139 (S) 049739 DRI VE CONCRETE PI LE (CLASS 400 MODI FI ED EA 15 1, 000. 00 15, 000. 00
ALT "X")
140 (S) 498030 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 880 225. 00 198, 000. 00
PI LI NG ( SOUND WALL)
141 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 85, 000. 00* 85, 000. 00
142 510000 SEAL COURSE CONCRETE VB 10 220. 00 2, 200. 00
143 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG MB 145 1, 500. 00 217, 500. 00
144 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,521 1, 200. 00 1, 825, 200. 00
145 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 5,871 400. 00 2, 348, 400. 00
146 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 993 640. 00 635, 520. 00
(TYPE N)
147 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 135 700. 00 94, 500. 00
(TYPE R)
148 ( SF) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 333 1, 310. 00 436, 230. 00
149 510526 M NOR CONCRETE ( BACKFI LL) VB 88 135. 00 11, 880. 00
150 (F) 511063 FRACTURED FI N TEXTURE M2 4,766 60. 00 285, 960. 00
151 511106 DRI LL AND BOND DOWEL M 310 40. 00 12, 400. 00
152 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 15, 000. 00 90, 000. 00
G RDER (20 M- 25 M
153 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 6 1, 500. 00 9, 000. 00
G RDER
154 (S) 515076 CORE CONCRETE (201 MM - 250 MV) M 4 500. 00 2, 000. 00
155 (S) 515077 CORE CONCRETE (251 MM - 300 M) M 9 550. 00 4, 950. 00
156 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 3, 140 150. 00 471, 000. 00
157 (S) 519117 JONT SEAL (MR 30 MV) M 213 96. 00 20, 448. 00
158 (S) 519142 JONT SEAL (MR 40 M) M 116 125. 00 14, 500. 00
159 (S) 519144 JONT SEAL (MR 50 M) M 54 250. 00 13, 500. 00
160 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 352, 450 2. 00 704, 900. 00
161 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 410, 762 2.00 821, 524. 00
162 (F) 540102 TREAT BRI DGE DECK MR 6, 330 4.00 25, 320. 00
163 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 2,534 15. 00 38, 010. 00
( LOW CDOR)
164 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 1, 360 9. 00 12, 240. 00
W TH WALKWAY)
165 ( SF) 560204 I NSTALL Sl GN' STRUCTURE (BRI DGE MOUNTED KG 1, 360 3.00 4, 080. 00

W TH WALKWAY)
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166 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 45, 900 8. 00 367, 200. 00

167 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 45, 900 1. 00 45, 900. 00

168 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 33 1, 400. 00 46, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

169 (F) 562002 METAL ( BARRI ER MOUNTED SI GN) KG 1,170 26. 00 30, 420. 00

170 (F) 562004 METAL (RAI L MOUNTED SI GN) KG 330 16. 00 5, 280. 00

171 (F) 033399 METAL ( SOUNDWALL NMOUNTED SI GN) KG 360 16. 00 5, 760. 00

172 566011 ROADSI DE SI GN - ONE POST EA 23 300. 00 6, 900. 00

173 566012 ROADSI DE SI GN - TWO POST EA 5 450. 00 2, 250. 00

174 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 100. 00 400. 00
METHOD)

175 568007 I NSTALL SI GN OVERLAY MR 2 750. 00 1, 500. 00

176 568021 I NSTALL FRAMED SI GN PANEL EA 13 1, 000. 00 13, 000. 00

177 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1,110 175. 00 194, 250. 00

178 620913 600 MM ALTERNATI VE Pl PE CULVERT M 140 205. 00 28, 700. 00

179 620924 900 MM ALTERNATI VE Pl PE CULVERT M 52 160. 00 8, 320. 00

180 650069 450 MM REI NFORCED CONCRETE Pl PE M 200 165. 00 33, 000. 00

181 650075 600 MM REI NFORCED CONCRETE PI PE M 4 870. 00 3, 480. 00

182 650077 750 MM REI NFORCED CONCRETE PI PE M 69 350. 00 24, 150. 00

183 650084 1200 MV REI NFORCED CONCRETE Pl PE M 46 1, 685. 00 77,510. 00

184 655458 JACKED 450 MM RElI NFORCED CONCRETE Pl PE M 130 1, 750. 00 227, 500. 00
(CLASS 1 V)

185 655459 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 160 1, 425. 00 228, 000. 00
(CLASS 1 V)

186 033400 600 MM BI TUM NOUS COATED CORRUGATED M 42 350. 00 14, 700. 00
STEEL PIPE (1.32 MV THI CK)

187 033401 750 MM BI TUM NOUS COATED CORRUGATED M 14 480. 00 6, 720. 00
STEEL PIPE (1.32 MV THI CK)

188 033402 450 MM BI TUM NOUS COATED SLOTTED M 980 220. 00 215, 600. 00
CORRUGATED STEEL PIPE (1.32 MM THI CK)

189 680933 200 MM PERFORATED PLASTI C M 1,780 65. 00 115, 700. 00
Pl PE UNDERDRAI N

190 681067 250 MM PERFORATED PLASTI C M 880 125. 00 110, 000. 00
Pl PE UNDERDRAI N

191 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 5, 210 25. 00 130, 250. 00

192 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 53 160. 00 8, 480. 00

193 681140 80 MM PLASTI C Pl PE M 140 70. 00 9, 800. 00

( APPROACH SLAB DRAI N OUTLET)
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194 682049 CLASS 3 PERMVEABLE MATERI AL ( BLANKET) VB 6, 500 52. 00 338, 000. 00

195 690275 450 MM Bl TUM NOUS COATED CORRUGATED M 200 160. 00 32, 000. 00
STEEL PI PE DOAKRDRAI N

196 692385 450 MM ANCHOR ASSEMBLY EA 16 10. 00 160. 00

197 703450 WELDED STEEL Pl PE CASI NG ( BRI DGE) M 23 180. 00 4,140. 00

198 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 620. 00 1, 240. 00

199 705567 750 MM AUTOVATI C DRAI NAGE GATE EA 1 4,500. 00 4,500. 00

200 033403 1220 MV PRECAST CONCRETE Pl PE MANHOLE M 21 700. 00 14, 700. 00

201 033404 40 MM POLYVI NYL CHLORI DE WATERLI NE M 31 50. 00 1, 550. 00

202 033405 300 MM REI NFORCED CONCRETE Pl PE CASI NG M 10 190. 00 1, 900. 00

203 (S) 033406 750 MM VI TRI FI ED CLAY SEWER PI PE M 51 1, 825. 00 93, 075. 00

204 721011 ROCK SLOPE PROTECTI ON VB 120 155. 00 18, 600. 00
(BACKI NG NO. 2, METHOD B)

205 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 320 160. 00 51, 200. 00

206 721410 CONCRETE ( GUTTER LI NI NG) VB 80 1, 500. 00 120, 000. 00

207 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 169 885. 00 149, 565. 00

208 (F) 049740 SLOPE PAVI NG ( PRECAST PANEL) VB 5 1, 030. 00 5, 150. 00

209 729010 ROCK SLOPE PROTECTI ON FABRI C M2 490 1.00 490. 00

210 (S) 731502 M NOR CONCRETE (M SCELLANEOUS VB 120 1, 500. 00 180, 000. 00
CONSTRUCTI ON)

211 (F) 731517 M NOR CONCRETE ( GUTTER) M 504 45. 00 22, 680. 00

212 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 16, 100 8. 00 128, 800. 00

213 ( SF) 750496 M SCELLANEOUS METAL KG 2, 950 14. 00 41, 300. 00
(RESTRAI NER - PI PE TYPE)

214 (SF) 750497 M SCELLANEOUS METAL KG 930 13.00 12, 090. 00
(RESTRAI NER - BAR TYPE)

215 ('SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 2,970 16. 00 47,520. 00

216 ( SF) 750502 M SCELLANEOUS METAL ( RETAI NI NG WALL) KG 244 19. 00 4, 636. 00

217 (S) 033407 SECURI TY FENCE M 33 350. 00 11, 550. 00

218 (S) 033408 SECURI TY FENCE GATE EA 1 2, 250. 00 2, 250. 00

219 ( SF) 800386 CHAIN LI NK FENCE (TYPE CL-1.2, M 1,034 80. 00 82, 720. 00
VI NYL- CLAD)

220 (S) 033409 CHAI N LI NK FENCE M 310 125. 00 38, 750. 00
(TYPE CL-1.2, BARRI ER MOUNTED)

221 (S) 800390 CHAI N LI NK FENCE (TYPE CL-1.5, M 670 88. 00 58, 960. 00
VI NYL- CLAD)

222 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 370 90. 00 33, 300. 00

223 (S) 802584 0.9 M CHAIN LI NK GATE (TYPE CL- 1. 8) EA 9 950. 00 8, 550. 00
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224 (S) 802592 2.4 MCHAIN LI NK GATE (TYPE CL-1.8) EA 6 1, 500. 00 9, 000. 00
225 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1. 8) EA 1 2,500. 00 2,500. 00
226 820130 OCBJECT MARKER EA 11 25. 00 275. 00
227 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 46 75. 00 3, 450. 00
228 (S) 833032 CHAI'N LI NK RAI LI NG (TYPE 7) M 290 75. 00 21, 750. 00
229 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 39 290. 00 11, 310. 00
230 833127 CONCRETE BARRI ER ( TYPE 25B) M 620 245. 00 151, 900. 00
231 (F) 833159 CONCRETE BARRI ER ( TYPE 27A MODI Fl ED) M 1,323 150. 00 198, 450. 00
232 (F) 833160 CONCRETE BARRI ER ( TYPE 27) M 23 245. 00 5, 635. 00
233 (F) 833161 CONCRETE BARRI ER ( TYPE 27A) M 441 160. 00 70, 560. 00
234 833162 CONCRETE BARRI ER ( TYPE 27B) M 110 350. 00 38, 500. 00
235 833165 CONCRETE BARRI ER ( TYPE 27B MODI FI ED) M 42 400. 00 16, 800. 00
236 (F) 833184 CONCRETE BARRI ER ( TYPE 27SV MODI FI ED) M 175 170. 00 29, 750. 00
237 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI Fl ED) M 422 165. 00 69, 630. 00
238 839481 CONCRETE BARRI ER ( TYPE 50) M 2,380 90. 00 214, 200. 00
239 839487 CONCRETE BARRI ER ( TYPE 50C) M 110 330. 00 36, 300. 00
240 033410 CONCRETE BARRI ER ( TYPE 50&2) M 5 2, 300. 00 11, 500. 00
241 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2,500. 00 15, 000. 00
242 (S) 033411 CRASH CUSHI ON ( QUAD- GUARD) EA 1 40, 000. 00 40, 000. 00
243 (S) 839603 CRASH CUSH ON ( ADI EM EA 1 40, 000. 00 40, 000. 00
244 839701 CONCRETE BARRI ER ( TYPE 60) M 900 166. 00 149, 400. 00
245 (F) 049741 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 144 186. 00 26, 784. 00
246 839703 CONCRETE BARRI ER ( TYPE 60C) M 220 220. 00 48, 400. 00
247 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 525 118. 00 61, 950. 00
248 839705 CONCRETE BARRI ER ( TYPE 60E) M 3 800. 00 2,400. 00
249 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 200 35. 00 7, 000. 00
250 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 37,000 1.00 37,000. 00
251 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5,720 1.00 5, 720. 00
252 (S) 033412 PAI NT POSTM LE NMARKI NG %24 10 200. 00 2, 000. 00
253 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 8, 440 2.00 16, 880. 00
254 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,830 4.00 19, 320. 00
255 (S) 860300 SI GNAL AND LI GHTI NG LS LUWVP SUM 55, 000. 00* 55, 000. 00
(A TY STREET LOCATION 1)

256 (S) 033413 LI GHTI NG (CI TY STREET, LOCATI ON 1) LS LUWP SUM 2,500. 00* 2,500. 00
257 (S) 033414 LI GHTI NG (C TY STREET, LOCATION 2) LS LUMP SUM 12, 000. 00* 12, 000. 00
258 (S) 033415 LI GHTI NG (CI TY STREET, LOCATI ON 3) LS LUWP SUM 2,500. 00* 2,500. 00
259 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 80, 500. 00* 80, 500. 00
260 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWVP SUM 376, 500. 00* 376, 500. 00
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261 (S) 033416 POMER AND COMMUNI CATI ON ( VTA) LS LUMP SUM 25, 000. 00* 25, 000. 00
262 (S) 033417 TRAFFI C OPERATI ON SYSTEMS LS LUMP SUM 52, 500. 00* 52, 500. 00
263 (S) 033418 TRAFFI C OPERATI ON SYSTEMS LS LUMP SUM 79, 000. 00* 79, 000. 00
( STAGE CONSTRUCTI ON)
264 (S) 033419 TRAFFI C OPERATI ON SYSTEMS ( COUNTY) LS LUMP SUM 4, 000. 00* 4, 000. 00
265 (S) 033420 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 1) LS LUMP SUM 20, 000. 00* 20, 000. 00
266 (S) 033421 TRAFFI C OPERATI ON SYSTEMB ( LOCATI ON 2) LS LUMP SUM 25, 000. 00* 25, 000. 00
267 (S) 033422 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 3) LS LUMP SUM 20, 000. 00* 20, 000. 00
268 (S) 033423 TRAFFI C OPERATI ON SYSTEMB ( LOCATI ON 4) LS LUMP SUM 8, 500. 00* 8., 500. 00
269 (S) 033424 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 5) LS LUMP SUM 7. 500. 00* 7. 500. 00
270 (S) 033425 TRAFFI C OPERATI ON SYSTEMB ( LOCATI ON 6) LS LUMP SUM 6, 500. 00* 6, 500. 00
271 (S) 033426 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 7) LS LUMP SUM 1. 00* 1. 00
272 (S) 033427 TRAFFI C OPERATI ON SYSTEMB ( LOCATI ON 8) LS LUMP SUM 41, 500. 00* 41, 500. 00
273 (S) 033428 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 9) LS LUMP SUM 40, 500. 00* 40, 500. 00
274 (S) 033429 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 10) LS LUMP SUM 68, 500. 00* 68, 500. 00
275 (S) 033430 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 11) LS LUMP SUM 51, 500. 00* 51, 500. 00
276 (S) 033431 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 12) LS LUMP SUM 156, 500. 00* 156, 500. 00
277 (S) 033432 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 13) LS LUMP SUM 22, 000. 00* 22, 000. 00
278 (S) 033433 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 14) LS LUMP SUM 42, 000. 00* 42, 000. 00
279 (S) 033434 TRAFFI C OPERATI ON SYSTEMS ( LOCATI ON 15) LS LUMP SUM 2, 400. 00* 2. 400. 00
280 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
281 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 480 3. 00 1, 440. 00
STRI PE
282 153250 REMOVE SOUND WALL v 3,130 35. 00 109, 550. 00
283 999990 MOBI LI ZATI ON LS LUMP SUM 4,014, 705. 00* 4,014, 705. 00
A) 40, 182, 721. 00

B) 27 DAYS X 15000

A+B) 44,307, 721. 00
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SECOND

BI D AMOUNT
40, 000. 00* 40000. 00
3, 000, 000. 00* 3000000. 00
15. 00 3900. 00
100. 00 5300. 00
13, 000. 00* 13000. 00
50, 000. 00* 50000. 00
350. 00 122500. 00
2.00 28000. 00
1, 500. 00 3000. 00
10. 00 60000. 00
5, 000. 00 60000. 00
5, 000. 00 75000. 00
5. 00 31250. 00
50, 000. 00* 50000. 00
35, 000. 00* 35000. 00
200, 000. 00* 200000. 00
200. 00 6200. 00
1.00 60500. 00
35. 00 11900. 00
2.00 25200. 00
8, 000. 00 32000. 00
25.00 663875. 00
100. 00 57000. 00
470. 00 1880. 00
400. 00 3600. 00
1, 000. 00 10000. 00
50. 00 1100. 00
10. 00 17800. 00
290. 00 290. 00
4.00 108400. 00
4.00 97600. 00
5.00 21100. 00
1.00 12300. 00
250. 00 6250. 00
5, 000. 00 40000. 00
4,000. 00 52000. 00
10. 00 4100. 00
100. 00 3000. 00
60. 00 84600. 00

SUMMARY OF REMA/
THI RD
BI D AMOUNT

50, 000. 00* 50000. 00

2,500, 000. 00* 2500000. 00

10. 00 2600. 00

250. 00 13250. 00

10, 000. 00* 10000. 00

80, 000. 00* 80000. 00

250. 00 87500. 00

.50 7000. 00

2, 000. 00 4000. 00

10. 00 60000. 00

1, 000. 00 12000. 00

1, 500. 00 22500. 00

1.50 9375. 00

60, 000. 00* 60000. 00

75, 000. 00* 75000. 00

300, 000. 00* 300000. 00

50. 00 1550. 00

1.25 75625. 00

50. 00 17000. 00

3.50 44100. 00

10, 000. 00 40000. 00

35. 00 929425. 00

250. 00 142500. 00

1, 500. 00 6000. 00

1, 000. 00 9000. 00

2,000. 00 20000. 00

50. 00 1100. 00

20. 00 35600. 00

500. 00 500. 00

3. 00 81300. 00

1.50 36600. 00

2.50 10550. 00

1.50 18450. 00

160. 00 4000. 00

4, 500. 00 36000. 00

300. 00 3900. 00

10. 00 4100. 00

50. 00 1500. 00

75. 00 105750. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
20, 000. 00* 20000. 00
2,100, 000. 00* 2100000. 00
10. 00 2600. 00
150. 00 7950. 00
10, 000. 00* 10000. 00
50, 000. 00* 50000. 00
75. 00 26250. 00
2.00 28000. 00
1, 000. 00 2000. 00
7.00 42000. 00
1, 500. 00 18000. 00
1, 500. 00 22500. 00
2.00 12500. 00
20, 000. 00* 20000. 00
60, 000. 00* 60000. 00
100, 000. 00* 100000. 00
70. 00 2170. 00
2.00 121000. 00
30. 00 10200. 00
4.50 56700. 00
10, 000. 00 40000. 00
30. 00 796650. 00
250. 00 142500. 00
2, 000. 00 8000. 00
500. 00 4500. 00
500. 00 5000. 00
9. 00 198. 00
6. 00 10680. 00
100. 00 100. 00
2.00 54200. 00
2.00 48800. 00
5.00 21100. 00
1.00 12300. 00
100. 00 2500. 00
3, 000. 00 24000. 00
400. 00 5200. 00
3.00 1230. 00
8. 00 240. 00
50. 00 70500. 00

Bl D245
PAGE 22
10/ 28/ 04
FI FTH
Bl D AMOUNT
135, 000. 00* 135000. 00
2,700, 000. 00* 2700000. 00
19. 00 4940. 00
165. 00 8745. 00
13, 500. 00* 13500. 00
25, 000. 00* 25000. 00
180. 00 63000. 00
1.00 14000. 00
2, 600. 00 5200. 00
12. 00 72000. 00
6, 000. 00 72000. 00
1, 600. 00 24000. 00
20. 00 125000. 00
40, 000. 00* 40000. 00
60, 000. 00* 60000. 00
25, 000. 00* 25000. 00
27.00 837.00
2.50 151250. 00
33. 00 11220. 00
3. 00 37800. 00
15, 000. 00 60000. 00
36. 00 955980. 00
450. 00 256500. 00
1, 900. 00 7600. 00
1, 000. 00 9000. 00
450. 00 4500. 00
82. 00 1804. 00
15. 00 26700. 00
680. 00 680. 00
3.00 81300. 00
1.50 36600. 00
2.00 8440. 00
1.00 12300. 00
135. 00 3375. 00
6, 000. 00 48000. 00
440. 00 5720. 00
2.00 820. 00
71. 00 2130. 00
55. 00 77550. 00
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41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 43964
04- SCL-87-0
10/ 26/ 04

40.

30.

50.

5.

325.

1, 100.
1, 100.
900.
42, 000.
57, 000.
35, 000.
37, 000.
45, 000.
21, 000.
16, 000.
15, 000.
3, 200.
2,700.
39, 000.
28, 000.
100, 000.
108, 000.

399000.
152000.
140000.
105000.
143000.
48900.
11000.
107200.
7050.
3850.
31650.
325.
2200.
4400.
900.
42000.
57000.
35000.
37000.
45000.
21000.
16000.
15000.
3200.
2700.
39000.
28000.
100000.
108000.

SUMMARY

1, 000.
5, 000.
750.

1, 000.
42, 500.
57, 300.
35, 000.
37, 300.
45, 500.
21, 800.
16, 500.
15, 200.
3, 200.
2, 700.
39, 000.
28, 200.
108, 000.
108, 000.

OF

REMA/

420000.
171000.
140000.
112000.
143000.
28525.
24750.
134000.
9400.
3850.
18990.
1000.
10000.
3000.
1000.
42500.
57300.
35000.
37300.
45500.
21800.
16500.
15200.
3200.
2700.
39000.
28200.
108000.
108000.

NI NG BI DDERS

25.

50.

30.

3.

500.

1, 000.
1, 200.
100.
42, 500.
57, 300.
35, 000.
37, 300.
45, 500.
21, 800.
16, 500.
15, 200.
3, 200.
2,700.
39, 000.
28, 200.
108, 000.
108, 000.

420000.
159600.
145600.
112000.
143000.
65200.
11000.
67000.
11750.
2310.
18990.
500.
2000.
4800.
100.
42500.
57300.
35000.
37300.
45500.
21800.
16500.
15200.
3200.
2700.
39000.
28200.
108000.
108000.

Bl D245
PAGE 23
10/ 28/ 04
FI FTH
Bl D AMOUNT
55. 00 94050
680. 00 33320
1, 350. 00 1350
680. 00 680
275. 00 13200
55. 00 22550
62. 00 2232
40. 00 78800
110. 00 6160
880. 00 28160.
700. 00 490000.
500. 00 190000.
600. 00 168000.
900. 00 126000.
1, 400. 00 154000.
3. 00 48900.
91. 00 10010.
55. 00 147400.
60. 00 14100.
60. 00 4620.
3.00 18990.
680. 00 680.
11, 800. 00 23600.
2,200. 00 8800.
550. 00 550.
42, 500. 00* 42500.
57, 300. 00* 57300.
35, 000. 00* 35000.
37, 300. 00* 37300.
45, 500. 00* 45500.
21, 800. 00* 21800.
16, 500. 00* 16500.
15, 200. 00* 15200.
3, 200. 00~ 3200.
2,700. 00* 2700.
39, 000. 00* 39000.
28, 200. 00* 28200.
108, 000. 00* 108000.
108, 000. 00* 108000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 43964
04- SCL-87-0
10/ 26/ 04

150.
280.
560.
230.

70.

350.

800.
90.

25, 000.
50, 000.
50, 000.
250.
300.
400.
15.

50.

70.

100.

53.

10.

10.

10.

00*
00*
00*
00
00
00
00
00
00
00
00
00
00
00

1650000.
424000.
98000.
4000.
4000.
40000.
82890.
31200.
1118160.
73400.
705750.
46200.
4800.
7000.
1624000.
1150.
1078000.
8200.
3850.
1590.
33390.
1600.
9900.
4790.
1080.
25000.
50000.
50000.
5000.
19200.
9600.
489000.
33000.
917000.
368000.
2761300.
50500.
3300.
1800.

SUMMARY

OF

REMA/

125.
150.
350.
150.
70.
.00
450.
.00
10.
750.
90.
.00
.00
25, 000.
50, 000.
25, 000.
150.
200.
150.

28.

60.

75.

125.

55.

30.

10.

10.

00

00
00
00

00*
00*
00*
00
00
00
00
00
00
00
00
00
00
00

2887500.
784400.
196000.

4000.
4000.
25000.
138150.
17160.
1537470.
33030.
564600.
64680.
4000.
3750.
1015000.
750.
1078000.
8200.
4950.
1590.
37100.
1500.
9900.
4790.
1800.
25000.
50000.
25000.
3000.
12800.
3600.
912800.
39600.
982500.
460000.

2865500.
151500.

3300.
1800.

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT

25. 00 2062500.
30. 00 636000.
40. 00 196000.
4, 500. 00* 4500.
4, 500. 00* 4500.
20, 000. 00* 20000.
300. 00 276300.
300. 00 31200.
50. 00 698850.
70. 00 51380.
30. 00 423450.
70. 00 64680.
90. 00 2880.
240. 00 6000.
600. 00 1740000.
60. 00 300.
80. 00 1232000.
4.00 6560.
450. 00 4950.
10. 00 15900.
10. 00 37100.
2, 000. 00 4000.
100. 00 11000.
1.00 4790.
4.00 1440.
5, 000. 00~ 5000.
10, 000. 00* 10000.
1, 000. 00~ 1000.
100. 00 2000.
200. 00 12800.
90. 00 2160.
30. 00 978000.
24. 00 15840.
80. 00 1048000.
80. 00 294400.
55. 00 2865500.
15. 00 75750.
12. 00 3960.
12. 00 2160.

75,
35,
30,

Bl D245
PAGE 24
10/ 28/ 04
FI FTH
AMOUNT
64. 00 5280000.
40. 00 848000.
40. 00 196000.
500. 00* 4500.
500. 00* 4500.
000. 00* 27000.
76. 00 69996.
680. 00 70720.
55. 00 768735.
90. 00 66060.
30. 00 423450.
133. 00 122892.
150. 00 4800.
149. 00 3725.
400. 00 1160000.
170. 00 850.
69. 00 1062600.
6. 00 9840.
385. 00 4235.
1.00 1590.
10. 00 37100.
880. 00 1760.
95. 00 10450.
1.00 4790.
1.50 540.
000. 00* 75000.
000. 00* 35000.
000. 00* 30000.
300. 00 6000.
300. 00 19200.
300. 00 7200.
26. 00 847600.
61. 00 40260.
110. 00 1441000.
120. 00 441600.
64. 00 3334400.
14. 00 70700.
8. 00 2640.
8. 00 1440.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04- 43964
04- SCL-87-0
10/ 26/ 04

= O 00
[e)eole)
[elele)

= O
N O1
g1 O

PR RPNRPONR
) ~
o o
o o

N
N
)]

200,

.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

4000.
129500.
22200.
13650.
7200.
110000.
288300.
103700.
100450.
177750.
5830.
3600.
34385.
18375.
66675.
53460.
1567377.
679500.
27750.
12000.
302720.
200000.
3600.
58000.
1315665.
2594982.
819225.
121500.
333000.
18480.
238300.
38750.
85920.
30000.
8000.
18900.
800700.

SUMMARY

OF

. 00*

REMA/

110000.
209250.
167750.
156800.
158000.
2915.
6000.
14950.
18000.
44450.
79200.
1119555.
1494900.
9990.
18750.
176000.
125000.
3000.
72500.
1292850.
2994210.
794400.
121500.
366300.
17600.
190640.
18600.
120000.
12000.
2000.
4500.
518100.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

12. 00 1800
12. 00 228
500. 00 2500
260. 00 96200
3.00 3330
100. 00 10500
2, 000. 00 8000.
2, 000. 00 110000.
3, 000. 00 279000.
5, 000. 00 305000.
7, 000. 00 343000.
1, 000. 00 158000.
100. 00 5300.
1, 000. 00 3000.
100. 00 29900.
1, 000. 00 15000.
100. 00 88900.
1, 000. 00 66000.
90. 00 2239110.
800. 00 1087200.
180. 00 39960.
1, 000. 00 15000.
150. 00 132000.
100, 000. 00* 100000.
400. 00 4000.
500. 00 72500.
1, 000. 00 1521000.
450. 00 2641950.
2, 000. 00 1986000.
1, 900. 00 256500.
1, 000. 00 333000.
150. 00 13200.
70. 00 333620.
50. 00 15500.
20, 000. 00 120000.
2, 000. 00 12000.
500. 00 2000.
600. 00 5400.
250. 00 785000.

Bl D245
PAGE 25
10/ 28/ 04
FI FTH
Bl D AMOUNT
8. 00 1200
8. 00 152
1, 030. 00 5150
550. 00 203500
6. 00 6660
125. 00 13125
1, 320. 00 5280.
2,400. 00 132000.
2,200. 00 204600.
3, 000. 00 183000.
3, 600. 00 176400.
1, 500. 00 237000.
55. 00 2915.
1, 650. 00 4950.
44.00 13156.
1, 210. 00 18150.
40. 00 35560.
1, 200. 00 79200.
40. 00 995160.
1, 000. 00 1359000.
44.00 9768.
1, 210. 00 18150.
300. 00 264000.
90, 000. 00* 90000.
600. 00 6000.
385. 00 55825.
1, 000. 00 1521000.
688. 00 4039248.
825. 00 819225.
935. 00 126225.
1, 000. 00 333000.
160. 00 14080.
88. 00 419408.
55. 00 17050.
6, 600. 00 39600.
1, 210. 00 7260.
715. 00 2860.
1, 100. 00 9900.
165. 00 518100.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04- 43964

04- SCL-87-0

10/ 26/ 04

19980.
701375.
911891.
31650.
53214.
9520.
2720.
275400.
45900.
42900.
23400.
3300.
3600.
8050.
3750.
1400.
700.
13000.
233100.
22400.
10140.
34000.
940.
15870.
16100.
208000.
240000.
13020.
10360.
294000.
106800.
61600.
78150.
5300.
2800.
325000.

35000.

SUMMAR

Y

225.
400.
200.
200.
200.
300.
350.
400.
350.
600.
375.
500.
500.
500.
350.
450.
350.

85.
110.

30.

75.

50.

75.
200.

OF

REMA/

12150.
704900.
718833.

12660.

38010.

13600.

2040.
275400.

45900.

33000.

11700.

3300.
3600.
5175.
2000.
800.
400.
2600.
333000.

49000.

20800.

70000.

2400.

25875.

23000.
195000.
240000.

14700.

6300.
343000.
151300.

96800.

156300.
3975.
7000.

487500.

40000.

NI NG B

100.

150.

11880.
704900.
821524.
25320.
76020.
9520.
2720.
321300.
45900.
33000.
17550.
4950.
5400.
4600.
2000.
600.
1000.
19500.
177600.
25200.
11960.
38000.
1000.
17250.
24380.
234000.
304000.
12600.
3780.
196000.
60520.
35200.
114620.
5300.
7000.
260000.

30000.

Bl D245
PAGE 26
10/ 28/ 04
FI FTH
AMOUNT
155. 00 33015
165. 00 19140.
220. 00 11880.
2.00 704900.
2.35 965290.
5.00 31650.
18. 00 45612.
8. 00 10880.
4.00 5440.
7.50 344250.
1.00 45900.
100. 00 36300.
18. 00 21060.
15. 00 4950.
15. 00 5400.
225.00 5175.
500. 00 2500.
125. 00 500.
250. 00 500.
200. 00 15600.
450. 00 499500.
310. 00 43400.
350. 00 18200.
400. 00 80000.
320. 00 1280.
335. 00 23115.
420. 00 19320.
100. 00 143000.
400. 00 224000.
292. 00 12264.
302. 00 4228.
300. 00 294000.
100. 00 178000.
86. 00 75680.
45. 00 234450.
500. 00 26500.
20. 00 2800.
55. 00 357500.
285. 00 57000.



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04- 43964

04- SCL-87-0

10/ 26/ 04

600.
900.
000.

20.
225.
200.
250.
275.
150.
280.
150.
350.

185900.
47500.
2940.
108000.
50400.
64400.
44250.
18600.
59400.
7320.
9900.
1200.
51700.
31000.
40200.
25900.
5400.
5400.
1000.
220.
10350.
58000.
9750.
170500.
198450.
6440.
66150.
38500.

SUMMAR

Y

500.
850.
000.

50.
100.
125.
300.
325.
325.
300.
300.
350.

OF

REMA/

143650.
6000.
2450.

60000.
35280.
64400.
29500.
11160.
35640.
3660.
4950.
500.
36190.
10850.
33500.
12950.
4500.
5100.
1000.
550.
4600.
36250.
11700.

201500.

429975.
6900.

132300.

38500.

NI NG B

| DDERS
FOURTH
AMOUNT
80. 00 1280
300. 00 6900
300. 00 600
000. 00 20000
300. 00 6300
100. 00 3100
200. 00 2000
400. 00 20400
100. 00 12000
120. 00 38400
600. 00 48000
400. 00 67600
000. 00 5000
5.00 2450.
200. 00 144000.
400. 00 201600.
6. 00 96600.
10. 00 29500.
10. 00 9300.
40. 00 118800.
10. 00 2440.
60. 00 1980.
200. 00 200.
30. 00 31020.
40. 00 12400.
60. 00 40200.
70. 00 25900.
000. 00 9000.
200. 00 7200.
500. 00 1500.
50. 00 550.
400. 00 18400.
150. 00 43500.
140. 00 5460.
150. 00 93000.
150. 00 198450.
200. 00 4600.
270. 00 119070.
280. 00 30800.

Bl D245
PAGE 27
10/ 28/ 04
FI FTH
Bl D AMOUNT
250. 00 4000
250. 00 5750
475. 00 950
2,400. 00 2400
465. 00 9765
125. 00 3875
195. 00 1950
710. 00 36210
270. 00 32400
100. 00 32000
675. 00 54000.
950. 00 160550.
5, 000. 00 25000.
1.00 490.
425. 00 51000.
67. 00 33768.
2.50 40250.
8. 00 23600.
10. 00 9300.
15. 00 44550.
15. 00 3660.
300. 00 9900.
1, 000. 00 1000.
55. 00 56870.
30. 00 9300.
35. 00 23450.
35. 00 12950.
1, 000. 00 9000.
2, 000. 00 12000.
2,500. 00 2500.
45. 00 495,
100. 00 4600.
110. 00 31900.
800. 00 31200.
250. 00 155000.
200. 00 264600.
350. 00 8050.
200. 00 88200.
250. 00 27500.



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273

04- 43964
04- SCL-87-0
10/ 26/ 04

50, 000.
2, 500.
12, 000.
2, 600.
80, 000.
270, 000.
26, 000.
50, 000.
70, 000.
4, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
40, 000.
40, 000.

17640.
105000.
94950.
202300.
33000.
10000.
12000.
30000.
15000.
144000.
25920.
44000.
52500.
2400.
15000.
27750.
5720.
300.
18990.
24150.
50000.
2500.
12000.
2600.
80000.
270000.
26000.
50000.
70000.
4000.
30000.
30000.
30000.
30000.
30000.
30000.
30000.
40000.
40000.

SUMMARY

90, 000.
10, 000.
30, 000.
5, 000.
200, 000.
450, 000.
35, 000.
70, 000.
125, 000.
5, 000.
40, 000.
75, 000.
45, 000.
35, 000.
25, 000.
35, 000.

90, 000.
60, 000.

OF

REMA/

52500.
126600.
261800.

24750.

4000.

13500.

12000.

12000.
108000.

28800.

38500.

57750.

3000.
9000.
46250.
17160.
1000.

16880.

14490.

90000.

10000.

30000.

5000.
200000.
450000.

35000.

70000.
125000.

5000.

40000.

75000.

45000.

35000.

25000.

35000.

0.

90000.

60000.

NI NG BI DDERS

25, 000.
25, 000.

80, 000.
10, 000.
20, 000.
5, 000.
120, 000.
500, 000.
50, 000.
50, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
50, 000.
90, 000.

57750.
126600.
714000.

35200.

1750.

24000.

25000.

25000.
144000.

25920.

52800.
136500.

900.
8000.
37000.
11440.
200.

33760.

24150.

80000.

10000.

20000.

5000.
120000.
500000.

50000.

50000.

30000.

30000.

30000.

30000.

30000.

30000.

30000.

30000.

30000.

50000.

90000.

Bl D245
PAGE 28
10/ 28/ 04
FI FTH
BI D AMOUNT
400. 00 16800
200. 00 35000.
150. 00 63300.
89. 00 211820.
330. 00 36300.
475. 00 2375.
2, 000. 00 12000.
21, 000. 00 21000.
14, 000. 00 14000.
160. 00 144000.
185. 00 26640.
220. 00 48400.
120. 00 63000.
400. 00 1200.
35. 00 7000.
1.25 46250.
2.00 11440.
25.00 250.
2.00 16880.
3. 00 14490.
40, 000. 00* 40000.
25, 000. 00* 25000.
50, 000. 00* 50000.
25, 000. 00* 25000.
110, 000. 00* 110000.
100, 000. 00* 100000.
25, 000. 00* 25000.
50, 000. 00* 50000.
50, 000. 00* 50000.
4,000. 00* 4000.
20, 000. 00* 20000.
25, 000. 00* 25000.
20, 000. 00* 20000.
8, 000. 00~ 8000.
7, 000. 00* 7000.
6, 000. 00* 6000.
. 00* 0.
30, 000. 00* 30000.
40, 000. 00* 40000.



| TEM

274
275
276
277
278
279
280
281
282

283
TOT

04- 43964
04- SCL-87-0
10/ 26/ 04
SECOND
Bl D AMOUNT
65, 000. 00* 65000. 00
50, 000. 00* 50000. 00
100, 000. 00* 100000. 00
20, 000. 00* 20000. 00
40, 000. 00* 40000. 00
2, 500. 00* 2500. 00
. 00* 0. 00
5.00 2400. 00
45. 00 140850. 00
4,100, 000. 00* 4100000. 00
A 40, 990, 925. 14
B) 300 DAYS X 1500

SUMMARY OF REMAI NI NG BIDDERS
THI RD FOURTH
BI D AMOUNT Bl D AMOUNT
90, 000. 00* 90000. 00 140, 000. 00* 140000.
75, 000. 00* 75000. 00 160, 000. 00* 160000.
125, 000. 00* 125000. 00 50, 000. 00* 50000.
40, 000. 00* 40000. 00 50, 000. 00* 50000.
50, 000. 00* 50000. 00 50, 000. 00* 50000.
20, 000. 00* 20000. 00 50, 000. 00* 50000.
. 00* 0. 00 . 00* 0.
10. 00 4800. 00 3. 00 1440.
30. 00 93900. 00 60. 00 187800.
4, 400, 000. 00*  4400000. 00 4,000, 000. 00*  4000000.
A) 44, 310, 543. 50 A) 44, 543, 140. 00
0 B) 325 DAYS X 15000 B) 360 DAYS X 15000
A+B) 49, 185, 543. 50 A+B) 49, 943, 140. 00

Bl D245

PAGE 29
10/ 28/ 04
FI FTH
Bl D AMOUNT
50, 000. 00* 50000
40, 000. 00* 40000
20, 000. 00* 20000
50, 000. 00* 50000
50, 000. 00* 50000
25, 000. 00* 25000
. 00* 0
2.00 960
18. 00 56340.
4,800, 000. 00* 4800000
A) 48, 404, 480. 70
B) 374 DAYS X 15000
A+B) 54, 014, 480. 70



